

Rowe Professional Services	
Base Design Fee	\$ 33,200.00
Asbestos Testing	\$ 2,000.00
Wetland Delineation	\$ 2,500.00
Geotech Investigation	\$ 5,740.00
Total Design	\$ 43,440.00

Base Construction (20 Wk)	\$ 167,239.00
Offsite testing	\$ 14,800.00
Total Construction	\$ 182,039.00

Total Design and Construction	\$ 225,479.00
--------------------------------------	----------------------

Williams & Works	
Preliminary Design	\$ 44,020.00
Final Design	\$ 30,355.00
Total Design	\$ 74,375.00

Base Construction (20 Wk)	\$ 158,085.00
Total Construction	\$ 158,085.00

Total Design and Construction	\$ 232,460.00
--------------------------------------	----------------------

R.S. Scott Associates	
Direct Costs	\$ 50,496.00
Indirect Costs	\$ 12,600.00
Total Design	\$ 63,096.00

Labor (10 Week)	\$ 51,980.00
Testing & Indirect Expense	\$ 10,515.00
Total Construction	\$ 62,495.00

Total Design and Construction	\$ 125,591.00
--------------------------------------	----------------------

Prein & Newhof Engineers		
Base Design Fee	-	
Total Design	-	
	12 week	20 week
Base Construction	\$ 71,512.00	105708
Offsite testing	\$ 12,000.00	12000
Total Construction	\$ 83,512.00	\$ 117,708.00

Total Construction	\$ 83,512.00	\$ 117,708.00
---------------------------	---------------------	----------------------

Brecthing Bridge Engineering	
Base Design Fee	\$ 31,923.00
Total Design	\$ 31,923.00
Base Construction	-
Total Construction	-

Total Design	\$ 31,923.00
---------------------	---------------------

Scott Civil Engineering Company	
TS&L	\$ 20,700.00
Prelim Design	\$ 24,000.00
Final Design	\$ 8,200.00
Total Design	\$ 52,900.00
Base Construction	-
Total Construction	-

Total Design	\$ 52,900.00
---------------------	---------------------

OHM Advisors	
Base Design Fee	\$ 44,220.00
Asbestos Testing	\$ 6,655.00
Geotech Investigation	\$ 3,220.00
Total Design	\$ 54,095.00

Base Construction(10 Wk)	\$ 63,330.00
Offsite testing	\$ 27,440.00
Total Construction	\$ 90,770.00

Total Design and Construction	\$ 144,865.00
--------------------------------------	----------------------